

DOCUMENT 00 91 13.03  
ADDENDUM NO. 3

April 15, 2019

RE: Cedar Band Travel Plaza II

FROM: Jones & DeMille Engineering, Inc.  
1535 South 100 West  
Richfield, UT 84701

TO: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Procurement Documents, dated March, 2019, addendum #1 dated April 3, 2019, and addendum #2 date April 10, 2019 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This addendum consists of 1 pages and 0 attachments.

ADDITIONAL INFORMATION & CLARIFICATION:

1. Note 25 on sheet C103 refers to rerouting and burying an existing overhead power line, currently crossing the property that feeds a billboard to the east of the frontage road. Due to lack of information on the electrical sheets, contractors shall exclude all costs from re-routing this line in your bid. This work will be included in the project by change order at a later date or bid separately. Contractor will still be responsible for all other electrical and site requirements as shown including but not limited to the work included in notes 22 and 26 on the same sheet, and all work on the electrical site plan.

Signed:



---

Kendrick Thomas, Project Manager

END OF ADDENDUM